

AGE SPARES PROPOSAL
AF-12 RELOCATION

Line Item	Name	Part No.	Mfrgr.	Qty. Requested	Unit Fixed Price	Total Value	Required Lead Time
1	Bulb, miniature	D908571-2	Chi. Min. Lamp	12			2 weeks
2	Switch, Toggle, DPDT	AD911034-2	Microswitch	1			8-10 weeks
3	Switch, Digi	AD911554-5	Digitran	1			10 days
4	Switch, rotary	AD905065-31	Grayhill	1			2 weeks
5	Switch, rotary	AD911687	Centralab	1			6 weeks
6	Resistor 1 K ohms	AD911555-1	Sprague	1			4 weeks
7	Resistor var.	D910732	Centralab	1			3-4 weeks
8	Relay 6 PDT	AD905684-3	Filtors	1			6 weeks
9	Relay 4 PDT	AD905967	Leach using	1			3-4 weeks
10	Relay 4 PDT	MS25271-D1	Filtors	1			6 weeks
11	Relay, 25 sec delay	D905042-2	Electronic Ftgs.	1			5 weeks
12	Jacks, ban. black	AD911066-3	Herman H. Smith	3			1 week
13	Jacks, ban. red	AD911066-2	Herman H. Smith	3			1 week
14	Flip-Flop	D908504-21	Digital Equip.	1			4 weeks
15	Circuit breaker-3 pole	AD903696-4	Hienemann	1			5 weeks
16	Indicator driver	D908504-01	Digital Equip.	1			4 weeks
17	Dec. Delay Line	D908504-08	Digital Equip.	1			4 weeks
18	Clock	D908504-09	Digital Equip.	1			6 weeks
19	4-bit counter	D908504-18	Digital Equip.	2			4 weeks
20	Inverter	D908504-20	Digital Equip.	2			4 weeks
21	Diode board	D908504-03	Digital Equip.	1			4 weeks
22	Resistor Var. 15	D910764-9	M-H	1			3-4 weeks
23	Xfmr. 5 V 60 cps	D909462	M-H	1			6 weeks
24	Component board #1	D911742	M-H	1			10 weeks
25	Component board #2	D911908	M-H	1			10 weeks
26	Component board #3	D911912	M-H	1			10 weeks

25X1